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Storage and Maintenance Facility

Program

* 2.7 Acre Site at the corner of 7™ Street and Hudson Avenue
* Parking for 23 Employees and Visitors

* Parking for 3 “Maintenance Of Way” Vehicles

22,400 Square Foot Building including the exterior wash bay
* Building designed for future onsite wheel truing

* Storage for 6 streetcars, 5 undercover (with Bid Alternate)

* Site, Building and Track expandable for 12 Future Streetcars and
Staff

* On-Site Storage for System Materials — Overhead Contact System
Parts

* Waste Handling and Recycling
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Storage and Maintenance Facility

Overall Site Plan

Parking Access S.W. 7TH STREET
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Storage and Maintenance Facility

Floor Plan

First Floor

— 5,450 -Square-Foot
Administration Area A) \ Mol [ | ‘
* 1,500 SF Office Area B) T” ' m;#fg:fbﬁiﬁ:%’ " rl"'
* 750 SF Training Room ‘ < L g o w
* 700 SF Shared Restrooms (c) ‘ ! = | ) |
* 2,500 SF Break Room / Misc.
— 14,200-Square-Foot b
Maintenance Area
* 1,850 SF Parts Storage D5
* 2,600 SF Service/Inspection ,
Bay ‘ ——
* 2,400 SF Heavy Maintenance e/ = | m,;x i T
Bay R ) -
* 2,300 SF Covered Wash Way F) A l v‘um [ e hl
* 2,300 SF Ballasted Storage | aswe || i
Bay g | R 1L

2750 SF Shops / Misc.




Storage and Maintenance Facility

Floor Plan

Second Floor
— 3,300-Square-Foot Shops

* 250 SF Electronic Shop A— "1 " ﬁf T ﬁ I N
* 1,950 SF Open Repair Shop B | ' '
* 550 SF Work Platform

* 550 SF Safety Platform c ]




Storage and Maintenance Facility

Cross Section




Storage and Maintenance Facility
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Storage and Maintenance Facility

Bid Alternates

* Alternate 1: Clerestory Pop-up with Windows

— Two 575 SF Clerestory Pop-ups that will allow southern light into the
Maintenance Bays

— Estimated Value = $125,000

* Alternate 2: Streetcar Storage Track Roof Extension

— 3500 SF extension of the south building roof to cover the storage
track

— This extension will allow 2 Streetcars to be stored undercover
— Estimated Value = $175,000

* Alternate 3: Direct/Indirect HVAC in Maintenance Shops
— Addition of one evaporative Air Handling Unit in Shops
— Estimated Value = $225,000

JACOBS 9



Storage and Maintenance Facility

Project Budget

Construction Budget $4,500,000

Estimated Construction Cost

b $4,200,000
— Site $1,100,000
— FF&E Allowance $75,000

Total Base Bid: $5,375,000
— Bid Alternates

1 — Popup Windows $125,000
2 — Storage Track Roof $175,000
3 — HVAC in Shops $225,000

— Total Bid with Alternates: $5,900,000




Storage and Maintenance Facility

Schedule Overview

MAPS 3 Modern Streetcar/Transit Subcommittee authorize bid May 25
documents

MAPS 3 Citizens Advisory Board authorize bid documents May 26

City Council authorization May 31

Advertise Bid June 1

Open Bids July 6

MAPS 3 Modern Streetcar/Transit Subcommittee approval July 27

MAPS 3 Citizens Advisory Board approval July 28

City Council approval August 2

Construction NTP August 3

Construction August 2016 — August 2017
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Questions




